


**WORK ORDER
MASTER SERVICE AGREEMENT
[Atwell, LLC]**

Filing No: LGL-ACC	Date of CAB Approval: 6/24/2024																
Work Order No: 1																	
This Work Order is executed pursuant to the Master Service Agreement for Construction Stormwater Compliance Services, effective as of April 17, 2018, between Sterling Ranch Community Authority Board (the “CAB”) and Atwell, LLC (the “Consultant”) (the “Agreement”). This document incorporates the terms and conditions of the Agreement as noted, implemented, amended and supplemented below.																	
Description of Project and Project Components: Atwell will represent the Sterling Ranch Community Authority Board (SRCAB) on the Notice of Claim for the Sterling Ranch Filing 2 Townhome subdivision. The contract between SRCAB and Advanced Concrete Construction, Inc., the engineer has been granted the authority to make an initial decision with regard to any disputes regarding the acceptability of the work performed by the Contractor. Atwell will complete at least one site visit to review the work completed by Advanced Concrete in the Filing 2 Townhomes and provide a memo to SRCAB of their findings. It is anticipated that this memo will not be used as expert testimony, but will be Atwell’s opinion of the work performed. Time for the site visit(s) and the corresponding memo will be billed on a time and materials basis.																	
Anticipated Work Order Budget: Not to Exceed \$5,000 The anticipated Work Order budget represents an opinion of probable costs for purposes of establishing an approximate value of the overall Project, which will be refined and established as described in the elected form of contract. Approval of this Work Order authorizes payment of the anticipated work budget by the CAB.																	
Schedule for the Work: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 15%;">Date</th> <th style="width: 35%;">Scope</th> <th style="width: 20%;">Est. Amount</th> <th style="width: 30%;">Est. Completion Date</th> </tr> </thead> <tbody> <tr> <td></td> <td></td> <td>\$[]</td> <td></td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> </tr> </tbody> </table>		Date	Scope	Est. Amount	Est. Completion Date			\$[]									
Date	Scope	Est. Amount	Est. Completion Date														
		\$[]															
Other Project Terms/Notes: N/A																	
Modifications to Agreement: N/A																	
Approved	Approved:																
DocuSigned by:  8128C5DEC17842C...																	
By:	By: Daniel Madruga, PE Director																
Sterling Ranch Community Authority Board	Atwell, LLC																